DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/12/08
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE STORMWATER POND MAINTENANCE CONTRACT
CALL ORDER 002 CONTRACT 1ID 28-500-07.01 COUNTIES NEW CASTLE
LETTING DATE 10/21/08 DISTRICT M6
STATE/FEDERAL AID NO: 28-500-07 CONTRACT TIME 730 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 28-500-07
STORMWATER POND MAINTENANCE CONTRACT
SET-ASIDE
VENDOR RANKING Contract was awarded on 11/12/08 to vendor MUMFORD & MILLER CONCRETE INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 234,546.78 74.0506% 100.0000%
1 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 316, 738.60 100.0000% 135.0428%
2 EPB ASSOCIATES INC, 107 W SUTTON PL, WILMINGTON, DE, 19810 $ 337,068.60 106.4185% 143.7106%
3 TECHNIVATE INC, 1020 BROAD RUN RD, LANDENBERG, PA, 19350 S 371,585.97 117.3163% 158.4272%
4 LARIMORE CONSTRUCTION, INC., 1490 E LEBANON RD, DOVER, DE, 19901 $ 375,487.50 118.5481% 160.0907%
5 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 391,101.60 123.4777% 166.7478%
6 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 411,312.10 129.8585% 175.3646%
7 CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 S 423,283.35 133.6381% 180.4686%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |EPB ASSOCIATES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e s At
SECTION 0001 POND MAINTENANCE
| | |
0010 202000 3925.000 CY | 14.14887 55534.31] 26.00000 102050.00] 20.00000 78500.00
EXCAVATION AND EMBANKMENT | | |
0020 263000 5.000 EACH | 1020.50872 5102.54] 600.00000 3000.00] 1000.00000 5000.00
SUMP PIT, TYPE 1 | | |
0030 268000 200.000 TON | 33.17874 6635.75] 35.00000 7000.00| 32.00000 6400.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0040 270500 5.000 EACH | 302.93111 1514.66| 260.00000 1300.00] 500.00000 2500.00
DEWATERING BAG | | |
0050 272500 5.000 EACH | 742.75384 3713.77] 260.00000 1300.00] 1000.00000 5000.00
SKIMMER DEWATERING DEVICE | | |
0060 712005 500.000 SY | 33.55187 16775.94] 50.00000 25000.00] 35.00000 17500.00
RIPRAP, R-4 | | |
0070 712006 275.000 SY | 64.01306 17603.59] 68.00000 18700.00]| 50.00000 13750.00
RIPRAP, R-5 | | |
0080 713003 550.000 SY | 2.67032 1468.68| 5.00000 2750.00] 5.00000 2750.00
GEOTEXTILES, RIPRAP | | |
0090 720527 3500.000 EADY | 0.39744 1391.04| 0.30000 1050.00] 1.00000 3500.00
PLASTIC DRUMS | | |
0100 732002 6300.000 SY | 6.81220 42916.86 | 10.00000 63000.00| 7.25000 45675.00
| | |

TOPSOIL, 6" DEPTH
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : STORMWATER POND MAINTENANCE CONTRACT
CALL ORDER : 002 CONTRACT ID 28-500-07.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/21/08 DISTRICT
SET-ASIDE
| 0 ) I ( 1 I ( 2 )
|[ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |EPB ASSOCIATES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0110 734013 20000.000 SY | 0.27027 5405.40] 0.50000 10000.00| 1.00000 20000.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0120 735533 10000.000 sSY | 1.76373 17637.30| 2.50000 25000.00] 3.00000 30000.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0130 735534 10000.000 sSY | 1.41681 14168.10| 0.50000 5000.00] 3.25000 32500.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0140 742500 100.000 HOUR | 37.78000 3778.00] 37.78000 3778.00] 37.78000 3778.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0150 742514 20.000 HOUR | 54.78000 1095.60] 54.78000 1095.60] 54.78000 1095.60
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0160 743003 50.000 EADY | 32.32384 1616.19] 15.00000 750.00 | 50.00000 2500.00
ARROWPANELS, TYPE C | | |
0170 743500 20.000 EADY | 0.74931 14.99| 0.75000 15.00] 1.00000 20.00
WARNING LIGHTS, TYPE A | | |
0180 743501 50.000 EADY | 1.75063 87.53| 1.00000 50.00] 2.00000 100.00
WARNING LIGHTS , TYPE B | | |
0190 743504 100.000 EACH | 117.97227 11797.23| 60.00000 6000.00] 150.00000 15000.00
WARNING SIGNS | |
0200 743506 20.000 EADY | 3.37283 67.46] 5.00000 100.00] 25.00000 500.00
TEMPORARY BARRICADES, TYPE III | | |
0210 743525 150.000 EADY | 4.98623 747.93 | 2.00000 300.00] 10.00000 1500.00
TEMPORARY WARNING SIGNS | | |
0220 743537 45.000 EADY | 162.71708 7322.27] 100.00000 4500.00] 100.00000 4500.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0230 763000 LUMP | 11151.63650 11151.64 | 15000.00000 15000.00| 15000.00000 15000.00
INITIAL EXPENSE | |
0240 763587 200.000 HOUR | 35.00000 7000.00] 100.00000 20000.00] 150.00000 30000.00
MAN-HOUR OF MISCELLANEOUS WORK | | |
SECTION TOTALS | S 234,546.78] S 316,738.60] S 337,068.60
—————————————————————————————————————————— e s H e
CONTRACT TOTALS | S 234,546.78| S 316,738.60] S 337,068.60

DBE GOALS




CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

STORMWATER POND MAINTENANCE CONTRACT

FINAL

DATE
PAGE

11/12/08
002 -3

CALL ORDER 002 CONTRACT 1ID 28-500-07.01 COUNTIES : NEW CASTLE
LETTING DATE 10/21/08 DISTRICT M6
SET-ASIDE
| ( 3 ) I ( 4 | ( 5 )
| TECHNIVATE INC | LARIMORE CONSTRUCTION, INC. |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 POND MAINTENANCE
| | |
0010 202000 3925.000 cCY | 27.00000 105975.00| 18.74000 73554.50] 35.00000 137375.00
EXCAVATION AND EMBANKMENT | | |
0020 263000 5.000 EACH | 1200.00000 6000.00] 1024.00000 5120.00] 2200.00000 11000.00
SUMP PIT, TYPE 1 | |
0030 268000 200.000 TON | 41.00000 8200.00] 42.00000 8400.00] 35.00000 7000.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0040 270500 5.000 EACH | 385.00000 1925.00] 534.00000 2670.00] 500.00000 2500.00
DEWATERING BAG | | |
0050 272500 5.000 EACH | 1253.00000 6265.00] 2070.00000 10350.00| 500.00000 2500.00
SKIMMER DEWATERING DEVICE | | |
0060 712005 500.000 SY | 76.00000 38000.00] 34.72000 17360.00| 30.00000 15000.00
RIPRAP, R-4 | | |
0070 712006 275.000 SY | 115.00000 31625.00] 36.91000 10150.25| 60.00000 16500.00
RIPRAP, R-5 | | |
0080 713003 550.000 SY | 1.00000 550.00] 4.25000 2337.50] 4.00000 2200.00
GEOTEXTILES, RIPRAP | | |
0090 720527 3500.000 EADY | 0.35000 1225.00] 0.52000 1820.00] 0.50000 1750.00
PLASTIC DRUMS | |
0100 732002 6300.000 sSY | 10.33000 65079.00| 8.05000 50715.00| 9.00000 56700.00
TOPSOIL, 6" DEPTH | | |
0110 734013 20000.000 SY | 0.80000 16000.00| 2.07000 41400.00| 0.40000 8000.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0120 735533 10000.000 sSY | 2.08000 20800.00] 2.19000 21900.00] 1.90000 19000.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0130 735534 10000.000 sSY | 2.08000 20800.00] 1.84000 18400.00| 1.90000 19000.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0140 742500 100.000 HOUR | 37.78000 3778.00] 37.78000 3778.00] 37.78000 3778.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0150 742514 20.000 HOUR | 54.78000 1095.60] 54.78000 1095.60] 54.78000 1095.60
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0160 743003 50.000 EADY | 20.00000 1000.00] 17.20000 860.00] 50.00000 2500.00
ARROWPANELS, TYPE C | | |
0170 743500 20.000 EADY | 1.00000 20.00] 0.30000 6.00] 0.65000 13.00
WARNING LIGHTS, TYPE A | | |
0180 743501 50.000 EADY | 1.00000 50.00] 0.86000 43.00| 2.00000 100.00
| | |

WARNING LIGHTS ,

TYPE B
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : STORMWATER POND MAINTENANCE CONTRACT
CALL ORDER : 002 CONTRACT ID : 28-500-07.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/21/08 DISTRICT : M6
SET-ASIDE
| ( 3 ) I ( 4 ) | ( 5 )
| TECHNIVATE INC | LARIMORE CONSTRUCTION, INC. |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0190 743504 100.000 EACH | 150.00000 15000.00| 172.50000 17250.00| 215.00000 21500.00
WARNING SIGNS | |
0200 743506 20.000 EADY | 10.00000 200.00] 4.00000 80.00| 2.00000 40.00
TEMPORARY BARRICADES, TYPE III | | |
0210 743525 150.000 EADY | 3.00000 450.00] 4.31000 646 .50 7.50000 1125.00
TEMPORARY WARNING SIGNS | | |
0220 743537 45.000 EADY | 175.00000 7875.00| 172.50000 7762 .50 165.00000 7425.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0230 763000 LUMP | 2177.37000 2177.37] 14788.65000 14788.65| 30000.00000 30000.00
INITIAL EXPENSE | |
0240 763587 200.000 HOUR | 87.48000 17496.00| 325.00000 65000.00| 125.00000 25000.00
MAN-HOUR OF MISCELLANEOUS WORK | | |
SECTION TOTALS | S 371,585.97] S 375,487.50] S 391,101.60
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 371,585.97] S 375,487.50] S 391,101.60

DBE GOALS | % % %




CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

STORMWATER POND MAINTENANCE CONTRACT

FINAL

DATE : 11/12/08
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CALL ORDER 002 CONTRACT 1ID 28-500-07.01 COUNTIES : NEW CASTLE
LETTING DATE 10/21/08 DISTRICT M6
SET-ASIDE
| ( 6 ) I ( 7 ) | ( )
|JJID INC |CIRILLO BROS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 POND MAINTENANCE
| | |
0010 202000 3925.000 cCY | 20.00000 78500.00] 23.85000 93611.25|
EXCAVATION AND EMBANKMENT | | |
0020 263000 5.000 EACH | 1522.00000 7610.00] 3500.00000 17500.00|
SUMP PIT, TYPE 1 | |
0030 268000 200.000 TON | 31.50000 6300.00] 148.50000 29700.00]
STABILIZED CONSTRUCTION ENTRANCE | | |
0040 270500 5.000 EACH | 440.00000 2200.00] 1450.00000 7250.00]
DEWATERING BAG | | |
0050 272500 5.000 EACH | 2082.00000 10410.00| 1830.00000 9150.00]
SKIMMER DEWATERING DEVICE | | |
0060 712005 500.000 SY | 65.00000 32500.00] 46.40000 23200.00]
RIPRAP, R-4 | | |
0070 712006 275.000 SY | 66.00000 18150.00| 45.50000 12512.50|
RIPRAP, R-5 | | |
0080 713003 550.000 SY | 5.40000 2970.00] 9.00000 4950.00]
GEOTEXTILES, RIPRAP | | |
0090 720527 3500.000 EADY | 0.34000 1190.00] 0.50000 1750.00]
PLASTIC DRUMS | |
0100 732002 6300.000 sSY | 9.80000 61740.00| 8.37000 52731.00|
TOPSOIL, 6" DEPTH | | |
0110 734013 20000.000 SY | 0.70000 14000.00| 0.75000 15000.00|
PERMANENT GRASS SEEDING, DRY GROUND | | |
0120 735533 10000.000 sSY | 1.50000 15000.00| 1.50000 15000.00|
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0130 735534 10000.000 sSY | 1.60000 16000.00| 1.50000 15000.00|
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0140 742500 100.000 HOUR | 37.78000 3778.00] 37.78000 3778.00]
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0150 742514 20.000 HOUR | 54.78000 1095.60] 54.78000 1095.60]
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0160 743003 50.000 EADY | 21.00000 1050.00] 50.00000 2500.00]
ARROWPANELS, TYPE C | | |
0170 743500 20.000 EADY | 0.30000 6.00] 0.50000 10.00]
WARNING LIGHTS, TYPE A | | |
0180 743501 50.000 EADY | 0.90000 45.00| 1.00000 50.00]
| | |

WARNING LIGHTS ,

TYPE B
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FINAL
CONTRACT TITLE : STORMWATER POND MAINTENANCE CONTRACT
CALL ORDER : 002 CONTRACT ID : 28-500-07.01 COUNTIES NEW CASTLE
LETTING DATE : 10/21/08 DISTRICT : M6
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|JJID INC |CIRILLO BROS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0190 743504 100.000 EACH | 1.30000 130.00] 200.00000 20000.00]
WARNING SIGNS | |
0200 743506 20.000 EADY | 1.25000 25.00] 1.00000 20.00]
TEMPORARY BARRICADES, TYPE III | | |
0210 743525 150.000 EADY | 2.25000 337.50] 2.50000 375.00]
TEMPORARY WARNING SIGNS | | |
0220 743537 45.000 EADY | 95.00000 4275.00] 150.00000 6750.00]
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0230 763000 LUMP | 32000.00000 32000.00] 80000.00000 80000.00|
INITIAL EXPENSE | |
0240 763587 200.000 HOUR | 510.00000 102000.00| 56.75000 11350.00]|
MAN-HOUR OF MISCELLANEOUS WORK | | |
SECTION TOTALS | S 411,312.10] S 423,283.35| $
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 411,312.10] S 423,283.35| $

DBE GOALS | 3|

o\°




